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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

     STATE/FEDERAL AID NO: ETEA-2007(9)     CONTRACT TIME :   68  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ETEA-2007(9)

     Town of Dagsboro Streetscape Improvements

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 02/24/09 to vendor DIXIE CONST CO INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       329,352.87    134.2597% 100.0000%

   1    DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028                    $       245,310.22    100.0000%  74.4825%

   2    STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804                       $       279,569.27    113.9656%  84.8844%

   3    ONSITE CONSTRUCTION INC, 9654 BRICKYARD RD UNIT 2, SEAFORD, DE, 19973            $       279,700.88    114.0193%  84.9244%

   4    CLEAN CUT INTERLOCKING PAVERS, INC., 16192 COASTAL HIGHWAY, LEWES, DE, 19958     $       295,812.72    120.5872%  89.8163%

   5    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       320,499.82    130.6508%  97.3120%

   6    GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901                      $       321,016.52    130.8615%  97.4689%

   7    SAM'S CONSTRUCTION, LLC., PO BOX 9827, WILMINGTON, DE, 19809                     $       343,037.72    139.8383% 104.1551%

   8    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       352,612.97    143.7417% 107.0624%

                       SUPERIOR LANDSCAPING INC                                                            IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIXIE CONST CO INC           |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   DAGSBORO STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    6660.00000        6660.00|    6900.00000        6900.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                  85.000  CY   |      30.00000        2550.00|      33.90000        2881.50|      33.00000        2805.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                  20.000  CY   |      58.09320        1161.86|      24.80000         496.00|      36.00000         720.00

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    2000.00000        2000.00|    2880.00000        2880.00|    3800.00000        3800.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 252002                   5.000  EACH |     215.21349        1076.07|     250.00000        1250.00|     305.00000        1525.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                  65.000  CY   |      57.03311        3707.15|     101.00000        6565.00|      81.00000        5265.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                   2.000  CY   |      84.51890         169.04|     197.00000         394.00|     154.00000         308.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401657                  70.000  TON  |      88.48480        6193.94|     158.00000       11060.00|     107.50000        7525.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIXIE CONST CO INC           |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 401666                   2.000  TON  |     149.00031         298.00|     275.00000         550.00|     212.20000         424.40

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                   4.000  TON  |     111.05777         444.23|     190.00000         760.00|     212.20000         848.80

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 401701                3850.000  SF   |      20.99361       80825.40|      16.00000       61600.00|      15.40000       59290.00

  PATTERNED SYNTHETIC ASPHALT SYSTEM      |                             |                             |

0120 701027                 100.000  LF   |      19.00000        1900.00|      21.40000        2140.00|      25.00000        2500.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0130 705001                1330.000  SF   |       6.13483        8159.32|       5.30000        7049.00|       4.75000        6317.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0140 705002                1105.000  SF   |       6.36508        7033.41|       6.60000        7293.00|       6.00000        6630.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0150 705504                1320.000  SF   |      16.96309       22391.28|      15.80000       20856.00|      15.00000       19800.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0160 705520                  60.000  SF   |      20.00000        1200.00|      42.20000        2532.00|      35.00000        2100.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705526                 330.000  SF   |      17.94120        5920.60|      13.90000        4587.00|      20.00000        6600.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0180 710001                   3.000  EACH |     800.00000        2400.00|     279.00000         837.00|     850.00000        2550.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                   2.000  EACH |     875.28963        1750.58|     279.00000         558.00|     795.00000        1590.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 710507                   5.000  EACH |     600.00000        3000.00|     279.00000        1395.00|     500.00000        2500.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0210 716500                   1.000  EACH |    1250.00000        1250.00|    1150.00000        1150.00|    1500.00000        1500.00

  CONVERTING EXISTING MANHOLE TO JUNCTION |                             |                             |

  BOX                                     |                             |                             |

0220 720527                2210.000  EADY |       0.27572         609.34|       0.28000         618.80|       0.40000         884.00

  PLASTIC DRUMS                           |                             |                             |

0230 732002                 400.000  SY   |      11.41720        4566.88|       7.50000        3000.00|       9.00000        3600.00

  TOPSOIL, 6" DEPTH                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIXIE CONST CO INC           |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 734013                 400.000  SY   |       1.38813         555.25|       0.97000         388.00|       0.60000         240.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0250 735533                 400.000  SY   |       3.46563        1386.25|       2.05000         820.00|       2.20000         880.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0260 737523                          LUMP |   10070.00000       10070.00|    6799.00000        6799.00|   12750.00000       12750.00

  PLANTING                                |                             |                             |

0270 742502                 275.000  HOUR |      32.85000        9033.75|      32.85000        9033.75|      32.85000        9033.75

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0280 742516                  69.000  HOUR |      47.63000        3286.47|      47.63000        3286.47|      47.63000        3286.47

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0290 743500                 160.000  EADY |       0.49053          78.48|       0.56000          89.60|       0.30000          48.00

  WARNING LIGHTS, TYPE A                  |                             |                             |

0300 743501                 320.000  EADY |       1.33896         428.47|       0.79000         252.80|       0.90000         288.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0310 743504                  19.000  EACH |     151.27734        2874.27|     135.00000        2565.00|     142.00000        2698.00

  WARNING SIGNS                           |                             |                             |

0320 743506                 160.000  EADY |       1.50121         240.19|       1.15000         184.00|       1.20000         192.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0330 743514                  90.000  EADY |      72.29961        6506.96|      84.60000        7614.00|      82.00000        7380.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0340 743525                 520.000  EADY |       3.65559        1900.91|       2.25000        1170.00|       2.20000        1144.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0350 744520                   7.000  EACH |     750.00000        5250.00|     506.00000        3542.00|     660.00000        4620.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0360 744525                   1.000  EACH |     264.74016         264.74|     222.00000         222.00|     290.00000         290.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0370 745527                 285.000  LF   |      13.44918        3833.02|       8.90000        2536.50|      10.35000        2949.75

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745528                 445.000  LF   |       8.31071        3698.27|       7.20000        3204.00|       6.00000        2670.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0390 745542                 234.000  LF   |      28.39621        6644.71|      28.90000        6762.60|      21.80000        5101.20

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0400 745544                 616.000  LF   |       7.59258        4677.03|       3.20000        1971.20|       5.40000        3326.40

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIXIE CONST CO INC           |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 746512                1305.000  LF   |       1.27453        1663.26|       1.00000        1305.00|       1.20000        1566.00

  CABLES, 1/#6 AWG                        |                             |                             |

0420 746513                 490.000  LF   |       0.95018         465.59|       0.82000         401.80|       1.10000         539.00

  CABLES, 1/#8 AWG                        |                             |                             |

0430 746659                   5.000  EACH |    2250.00000       11250.00|    1780.00000        8900.00|    2500.00000       12500.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0440 746774                 150.000  LF   |      11.12183        1668.27|      13.30000        1995.00|      10.00000        1500.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0450 746830                   3.000  CY   |    1174.34211        3523.03|      94.40000         283.20|     756.00000        2268.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0460 746847                   1.000  EACH |    2403.57143        2403.57|     400.00000         400.00|    2095.00000        2095.00

  POLE BASE, TYPE 3                       |                             |                             |

0470 746850                   5.000  EACH |     733.42595        3667.13|     400.00000        2000.00|     697.00000        3485.00

  POLE BASE, TYPE 4                       |                             |                             |

0480 746852                   5.000  EACH |     968.45395        4842.27|     400.00000        2000.00|     972.00000        4860.00

  POLE BASE, TYPE 6                       |                             |                             |

0490 748015                  85.000  SF   |      15.91588        1352.85|       6.10000         518.50|      16.20000        1377.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0500 748027                 270.000  LF   |       3.17407         857.00|       3.35000         904.50|       3.50000         945.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0510 748506                 610.000  LF   |       3.20868        1957.29|       3.35000        2043.50|       3.50000        2135.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0520 748530                 165.000  SF   |       4.88731         806.41|       1.65000         272.25|       5.50000         907.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0530 750000                   3.000  EACH |     326.48976         979.47|     307.00000         921.00|     150.00000         450.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0540 751000                   1.000  EACH |    2000.00000        2000.00|    1030.00000        1030.00|    1500.00000        1500.00

  ADJUST FIRE HYDRANTS                    |                             |                             |

0550 758000                 395.000  SY   |      18.84507        7443.80|       4.05000        1599.75|      27.00000       10665.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIXIE CONST CO INC           |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0560 760507                1190.000  SYIN |       2.76375        3288.86|       2.55000        3034.50|       5.60000        6664.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0570 762001                 275.000  LF   |       3.58776         986.63|       1.65000         453.75|       2.00000         550.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0580 762002                 115.000  LF   |       7.49195         861.57|       1.95000         224.25|       5.50000         632.50

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0590 763000                          LUMP |    5000.00000        5000.00|    5570.00000        5570.00|    6600.00000        6600.00

  INITIAL EXPENSE                         |                             |                             |

0600 763500                          LUMP |   20000.00000       20000.00|    6520.00000        6520.00|    5000.00000        5000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0610 763501                          LUMP |   20000.00000       20000.00|    2380.00000        2380.00|    5450.00000        5450.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0620 763597                  40.000  HOUR |     125.00000        5000.00|     125.00000        5000.00|     125.00000        5000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       329,352.87|           $       245,310.22|           $       279,569.27

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       329,352.87|           $       245,310.22|           $       279,569.27

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ONSITE CONSTRUCTION INC      |CLEAN CUT INTERLOCKING PAVER |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   DAGSBORO STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    4538.71000        4538.71|    2000.00000        2000.00|    4700.00000        4700.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                  85.000  CY   |      30.88000        2624.80|      35.55000        3021.75|      39.46000        3354.10

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                  20.000  CY   |      20.64000         412.80|      37.71000         754.20|      46.78000         935.60

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    2646.69000        2646.69|     500.00000         500.00|    1932.08000        1932.08

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 252002                   5.000  EACH |      94.64000         473.20|     150.00000         750.00|     171.39000         856.95

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                  65.000  CY   |      89.75000        5833.75|     120.00000        7800.00|     118.24000        7685.60

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                   2.000  CY   |     103.19000         206.38|     200.00000         400.00|     266.07000         532.14

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401657                  70.000  TON  |     136.54000        9557.80|     170.50000       11935.00|     143.50000       10045.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0090 401666                   2.000  TON  |     134.75000         269.50|     150.00000         300.00|     385.16000         770.32

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                   4.000  TON  |     123.56000         494.24|     150.00000         600.00|     377.47000        1509.88

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 401701                3850.000  SF   |      16.35000       62947.50|      15.67000       60329.50|      16.12000       62062.00

  PATTERNED SYNTHETIC ASPHALT SYSTEM      |                             |                             |

0120 701027                 100.000  LF   |      28.36000        2836.00|      19.20000        1920.00|      32.81000        3281.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0130 705001                1330.000  SF   |       5.78000        7687.40|       4.85000        6450.50|       7.64000       10161.20

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0140 705002                1105.000  SF   |       6.30000        6961.50|       5.85000        6464.25|       8.59000        9491.95

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0150 705504                1320.000  SF   |      14.34000       18928.80|      13.00000       17160.00|      16.10000       21252.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ONSITE CONSTRUCTION INC      |CLEAN CUT INTERLOCKING PAVER |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 705520                  60.000  SF   |      31.51000        1890.60|      40.00000        2400.00|      50.17000        3010.20

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705526                 330.000  SF   |       6.30000        2079.00|      14.40000        4752.00|      20.02000        6606.60

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0180 710001                   3.000  EACH |     939.87000        2819.61|     750.00000        2250.00|     830.99000        2492.97

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                   2.000  EACH |     945.52000        1891.04|     750.00000        1500.00|     919.78000        1839.56

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 710507                   5.000  EACH |     169.59000         847.95|     150.00000         750.00|     645.44000        3227.20

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0210 716500                   1.000  EACH |     918.73000         918.73|    2000.00000        2000.00|    1615.81000        1615.81

  CONVERTING EXISTING MANHOLE TO JUNCTION |                             |                             |

  BOX                                     |                             |                             |

0220 720527                2210.000  EADY |       0.11000         243.10|       0.35000         773.50|       0.33000         729.30

  PLASTIC DRUMS                           |                             |                             |

0230 732002                 400.000  SY   |       7.40000        2960.00|       8.50000        3400.00|      19.48000        7792.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0240 734013                 400.000  SY   |       2.10000         840.00|       1.50000         600.00|       2.15000         860.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0250 735533                 400.000  SY   |       3.15000        1260.00|       2.50000        1000.00|       4.30000        1720.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0260 737523                          LUMP |    6324.50000        6324.50|   19130.10000       19130.10|    6654.00000        6654.00

  PLANTING                                |                             |                             |

0270 742502                 275.000  HOUR |      32.85000        9033.75|      32.85000        9033.75|      32.85000        9033.75

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0280 742516                  69.000  HOUR |      47.63000        3286.47|      47.63000        3286.47|      47.63000        3286.47

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0290 743500                 160.000  EADY |       0.53000          84.80|       0.30000          48.00|       0.44000          70.40

  WARNING LIGHTS, TYPE A                  |                             |                             |

0300 743501                 320.000  EADY |       0.53000         169.60|       1.00000         320.00|       1.10000         352.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0310 743504                  19.000  EACH |      92.43000        1756.17|     100.00000        1900.00|     154.54000        2936.26

  WARNING SIGNS                           |                             |                             |

0320 743506                 160.000  EADY |       0.26000          41.60|       2.00000         320.00|       1.66000         265.60

  TEMPORARY BARRICADES, TYPE III          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ONSITE CONSTRUCTION INC      |CLEAN CUT INTERLOCKING PAVER |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 743514                  90.000  EADY |     105.03000        9452.70|      86.00000        7740.00|      88.31000        7947.90

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0340 743525                 520.000  EADY |       0.79000         410.80|       2.46000        1279.20|       2.21000        1149.20

  TEMPORARY WARNING SIGNS                 |                             |                             |

0350 744520                   7.000  EACH |     835.01000        5845.07|     795.00000        5565.00|     877.55000        6142.85

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0360 744525                   1.000  EACH |     210.07000         210.07|     200.00000         200.00|     220.77000         220.77

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0370 745527                 285.000  LF   |      12.60000        3591.00|      12.00000        3420.00|      13.25000        3776.25

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745528                 445.000  LF   |       9.45000        4205.25|       9.00000        4005.00|       9.93000        4418.85

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0390 745542                 234.000  LF   |      25.21000        5899.14|      24.00000        5616.00|      26.49000        6198.66

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0400 745544                 616.000  LF   |       7.35000        4527.60|       7.00000        4312.00|       7.73000        4761.68

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0410 746512                1305.000  LF   |       1.05000        1370.25|       1.00000        1305.00|       1.10000        1435.50

  CABLES, 1/#6 AWG                        |                             |                             |

0420 746513                 490.000  LF   |       1.05000         514.50|       1.00000         490.00|       1.10000         539.00

  CABLES, 1/#8 AWG                        |                             |                             |

0430 746659                   5.000  EACH |    2415.76000       12078.80|    2300.00000       11500.00|    2538.83000       12694.15

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0440 746774                 150.000  LF   |       8.67000        1300.50|       8.25000        1237.50|       9.11000        1366.50

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0450 746830                   3.000  CY   |     871.77000        2615.31|     830.00000        2490.00|     916.19000        2748.57

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0460 746847                   1.000  EACH |    2415.76000        2415.76|    2300.00000        2300.00|    2538.83000        2538.83

  POLE BASE, TYPE 3                       |                             |                             |

0470 746850                   5.000  EACH |     756.24000        3781.20|     720.00000        3600.00|     794.76000        3973.80

  POLE BASE, TYPE 4                       |                             |                             |

0480 746852                   5.000  EACH |     840.26000        4201.30|     800.00000        4000.00|     883.07000        4415.35

  POLE BASE, TYPE 6                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ONSITE CONSTRUCTION INC      |CLEAN CUT INTERLOCKING PAVER |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 748015                  85.000  SF   |      15.75000        1338.75|      16.50000        1402.50|      11.00000         935.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0500 748027                 270.000  LF   |       3.15000         850.50|       3.30000         891.00|      11.00000        2970.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0510 748506                 610.000  LF   |       3.15000        1921.50|       3.30000        2013.00|       5.50000        3355.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0520 748530                 165.000  SF   |       5.25000         866.25|       6.00000         990.00|      11.00000        1815.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0530 750000                   3.000  EACH |     186.23000         558.69|     150.00000         450.00|     274.34000         823.02

  ADJUST WATER VALVE BOXES                |                             |                             |

0540 751000                   1.000  EACH |    1337.35000        1337.35|    1500.00000        1500.00|    2512.15000        2512.15

  ADJUST FIRE HYDRANTS                    |                             |                             |

0550 758000                 395.000  SY   |      16.80000        6636.00|      35.00000       13825.00|      24.09000        9515.55

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0560 760507                1190.000  SYIN |       4.64000        5521.60|       3.00000        3570.00|       4.05000        4819.50

  PROFILE MILLING, HOT-MIX                |                             |                             |

0570 762001                 275.000  LF   |       1.29000         354.75|       2.50000         687.50|       1.43000         393.25

  SAW CUTTING, HOT MIX                    |                             |                             |

0580 762002                 115.000  LF   |       2.96000         340.40|       5.00000         575.00|       4.97000         571.55

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0590 763000                          LUMP |    7741.10000        7741.10|   10000.00000       10000.00|   18400.00000       18400.00

  INITIAL EXPENSE                         |                             |                             |

0600 763500                          LUMP |   18797.76000       18797.76|   14000.00000       14000.00|    8500.00000        8500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0610 763501                          LUMP |    3150.99000        3150.99|    8000.00000        8000.00|    5500.00000        5500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0620 763597                  40.000  HOUR |     125.00000        5000.00|     125.00000        5000.00|     125.00000        5000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       279,700.88|           $       295,812.72|           $       320,499.82

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       279,700.88|           $       295,812.72|           $       320,499.82

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   DAGSBORO STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    3700.00000        3700.00|   12000.00000       12000.00|    7500.00000        7500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                  85.000  CY   |      51.70000        4394.50|      22.00000        1870.00|      80.00000        6800.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                  20.000  CY   |      31.00000         620.00|      19.00000         380.00|      54.00000        1080.00

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    1400.00000        1400.00|    4500.00000        4500.00|    4000.00000        4000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 252002                   5.000  EACH |     237.00000        1185.00|     250.00000        1250.00|     250.00000        1250.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                  65.000  CY   |      71.90000        4673.50|      40.00000        2600.00|     120.00000        7800.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                   2.000  CY   |     173.00000         346.00|     150.00000         300.00|     150.00000         300.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401657                  70.000  TON  |     124.00000        8680.00|     100.00000        7000.00|     151.00000       10570.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0090 401666                   2.000  TON  |     224.00000         448.00|     700.00000        1400.00|     485.00000         970.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                   4.000  TON  |     148.00000         592.00|     500.00000        2000.00|     350.00000        1400.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 401701                3850.000  SF   |      15.90000       61215.00|      22.00000       84700.00|      16.45000       63332.50

  PATTERNED SYNTHETIC ASPHALT SYSTEM      |                             |                             |

0120 701027                 100.000  LF   |      25.00000        2500.00|      18.00000        1800.00|      30.00000        3000.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0130 705001                1330.000  SF   |       5.76000        7660.80|       6.00000        7980.00|       6.70000        8911.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0140 705002                1105.000  SF   |       7.20000        7956.00|       7.00000        7735.00|       8.05000        8895.25

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0150 705504                1320.000  SF   |      12.54000       16552.80|      15.00000       19800.00|      15.85000       20922.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 705520                  60.000  SF   |      42.00000        2520.00|      31.00000        1860.00|      45.00000        2700.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705526                 330.000  SF   |      26.20000        8646.00|      14.00000        4620.00|      23.00000        7590.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0180 710001                   3.000  EACH |    1140.00000        3420.00|     950.00000        2850.00|     800.00000        2400.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                   2.000  EACH |     860.00000        1720.00|     700.00000        1400.00|     750.00000        1500.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 710507                   5.000  EACH |     277.00000        1385.00|     500.00000        2500.00|     400.00000        2000.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0210 716500                   1.000  EACH |    2400.00000        2400.00|    1000.00000        1000.00|    1800.00000        1800.00

  CONVERTING EXISTING MANHOLE TO JUNCTION |                             |                             |

  BOX                                     |                             |                             |

0220 720527                2210.000  EADY |       0.27000         596.70|       0.30000         663.00|       0.35000         773.50

  PLASTIC DRUMS                           |                             |                             |

0230 732002                 400.000  SY   |       8.95000        3580.00|      11.00000        4400.00|      12.00000        4800.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0240 734013                 400.000  SY   |       4.40000        1760.00|       8.00000        3200.00|       2.25000         900.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0250 735533                 400.000  SY   |       4.40000        1760.00|       7.00000        2800.00|       4.50000        1800.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0260 737523                          LUMP |    6632.00000        6632.00|   11150.00000       11150.00|    5168.00000        5168.00

  PLANTING                                |                             |                             |

0270 742502                 275.000  HOUR |      32.85000        9033.75|      32.85000        9033.75|      32.85000        9033.75

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0280 742516                  69.000  HOUR |      47.63000        3286.47|      47.63000        3286.47|      47.63000        3286.47

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0290 743500                 160.000  EADY |       0.55000          88.00|       3.00000         480.00|       1.00000         160.00

  WARNING LIGHTS, TYPE A                  |                             |                             |

0300 743501                 320.000  EADY |       0.76000         243.20|       3.00000         960.00|       1.25000         400.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0310 743504                  19.000  EACH |     130.00000        2470.00|     140.00000        2660.00|     235.00000        4465.00

  WARNING SIGNS                           |                             |                             |

0320 743506                 160.000  EADY |       1.10000         176.00|       5.00000         800.00|       2.00000         320.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 743514                  90.000  EADY |      71.00000        6390.00|     125.00000       11250.00|      90.00000        8100.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0340 743525                 520.000  EADY |       4.35000        2262.00|       3.50000        1820.00|       2.35000        1222.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0350 744520                   7.000  EACH |     875.00000        6125.00|     950.00000        6650.00|     915.00000        6405.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0360 744525                   1.000  EACH |     220.00000         220.00|     500.00000         500.00|     235.00000         235.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0370 745527                 285.000  LF   |      13.20000        3762.00|      15.00000        4275.00|      14.00000        3990.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745528                 445.000  LF   |       9.90000        4405.50|       9.00000        4005.00|      10.50000        4672.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0390 745542                 234.000  LF   |      26.40000        6177.60|      21.00000        4914.00|      28.00000        6552.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0400 745544                 616.000  LF   |       7.70000        4743.20|       8.00000        4928.00|       8.00000        4928.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0410 746512                1305.000  LF   |       1.10000        1435.50|       1.50000        1957.50|       1.15000        1500.75

  CABLES, 1/#6 AWG                        |                             |                             |

0420 746513                 490.000  LF   |       1.10000         539.00|       1.50000         735.00|       1.15000         563.50

  CABLES, 1/#8 AWG                        |                             |                             |

0430 746659                   5.000  EACH |    2530.00000       12650.00|    2500.00000       12500.00|    2650.00000       13250.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0440 746774                 150.000  LF   |       9.10000        1365.00|       9.00000        1350.00|      10.00000        1500.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0450 746830                   3.000  CY   |     913.00000        2739.00|     500.00000        1500.00|     900.00000        2700.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0460 746847                   1.000  EACH |    2530.00000        2530.00|    2200.00000        2200.00|    2650.00000        2650.00

  POLE BASE, TYPE 3                       |                             |                             |

0470 746850                   5.000  EACH |     792.00000        3960.00|     900.00000        4500.00|     830.00000        4150.00

  POLE BASE, TYPE 4                       |                             |                             |

0480 746852                   5.000  EACH |     880.00000        4400.00|     900.00000        4500.00|     925.00000        4625.00

  POLE BASE, TYPE 6                       |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/09

                                                                                                                   PAGE : 001 -13

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF DAGSBORO STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-04.01                 COUNTIES : SUSSEX

     LETTING DATE : 01/22/09                DISTRICT    : M9

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 748015                  85.000  SF   |      16.50000        1402.50|       7.00000         595.00|       7.00000         595.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0500 748027                 270.000  LF   |       3.30000         891.00|       5.00000        1350.00|       4.00000        1080.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0510 748506                 610.000  LF   |       3.30000        2013.00|       3.50000        2135.00|       3.50000        2135.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0520 748530                 165.000  SF   |       5.50000         907.50|       2.00000         330.00|       2.00000         330.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0530 750000                   3.000  EACH |     270.00000         810.00|     250.00000         750.00|     285.00000         855.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0540 751000                   1.000  EACH |    2495.00000        2495.00|    2800.00000        2800.00|    2300.00000        2300.00

  ADJUST FIRE HYDRANTS                    |                             |                             |

0550 758000                 395.000  SY   |      17.00000        6715.00|      19.00000        7505.00|      24.00000        9480.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0560 760507                1190.000  SYIN |       2.70000        3213.00|       2.00000        2380.00|       5.00000        5950.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0570 762001                 275.000  LF   |       3.20000         880.00|       3.00000         825.00|       2.30000         632.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0580 762002                 115.000  LF   |      11.00000        1265.00|       7.00000         805.00|       5.95000         684.25

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0590 763000                          LUMP |   22700.00000       22700.00|   12000.00000       12000.00|   25700.00000       25700.00

  INITIAL EXPENSE                         |                             |                             |

0600 763500                          LUMP |   27800.00000       27800.00|   20000.00000       20000.00|   20000.00000       20000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0610 763501                          LUMP |    9580.00000        9580.00|   10000.00000       10000.00|   15000.00000       15000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0620 763597                  40.000  HOUR |     125.00000        5000.00|     125.00000        5000.00|     125.00000        5000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       321,016.52|           $       343,037.72|           $       352,612.97

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       321,016.52|           $       343,037.72|           $       352,612.97

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================


